INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/30/06
PAGE : 161 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: NONE BELOW ROUTE :- US 6
CALL ORDER : 161 CONTRACT ID : R -27680-A COUNTIES : NOBLE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
CONTRACT TIME : 09/21/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
OTHERS
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 10,874,275.66 100.0000%

2 35-1139301 E & B PAVING, INC. $ 13,251,736.01 121.8632%




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/30/06
PAGE : 191 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,158,536.47 ROUTE : 19
CALL ORDER : 191 CONTRACT ID : R -28091-A COUNTIES : MIAMI
LETTING DATE : 03/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
CONTRACT TIME : 10/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING, INC. $ 2,696,186.00 100.0000%
2 35-1374866 PRIMCO, INC. $ 2,715,624.76 100.7210%
IC 1 ) 35-1139301 IC 2 ) 35-1374866 1C )
IE & B PAVING, INC. [PRIMCO, INC. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ROAD REPLACEMENT
| | |
0001 105-06845 LUMP |  27360.51000 27360.51]  34548.00000 34548_00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 9.000 MOS | 1984.81000 17863.29] 1800.00000 16200.00]
FIELD OFFICE, B I I |
0003 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, PCCP I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 134809.30000 134809.30] 135781.23000 135781.23]
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP |  70233.41000 70233.41] 81468.74000 81468.74|
CLEARING RIGHT OF WAY I I |
0010 202-02240 14450.000 SYS | 11.47000 165741.50] 11.25000 162562.50]
PAVEMENT REMOVAL I I |
0011 202-02271 5.000 EACH | 300.00000 1500.00] 300.00000 1500.00]
HEADWALL, REMOVE I I |
0013 202-03875 1.000 EACH | 300.00000 300.00] 300.00000 300.00]
CONCRETE STEPS, REMOVE I I |
0014 202-51330 LUMP | 5500.00000 5500.00]| 5500.00000 5500.00]|
PRESENT STRUCTURE, REMOVE I I |
0015 202-52710 1613.000 SYS | 5.25000 8468.25| 5.25000 8468.25|
| | |

SIDEWALK, CONCRETE, REMOVE



ASPHALT FOR TACK COAT

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/30/06
PAGE : 191 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,158,536.47 ROUTE : 19
CALL ORDER : 191 CONTRACT ID : R -28091-A COUNTIES : MIAMI
LETTING DATE : 03/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
l 1 ) 35-1139301 IC 2 ) 35-1374866 | )
IE & B PAVING, INC. [PRIMCO, 1INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0016 202-95977 975.000 SYS | 5.25000 5118.75] 5.25000 5118.75]
CURB WALK, INTEGRAL, REMOVE I I |
0017 203-02000 7550.000 CYS | 25.00000 188750.00]| 25_.00000 188750.00]|
EXCAVATION, COMMON I I |
0018 203-02070 880.000 CYS | 14.40000 12672.00] 14..40000 12672.00]
BORROW I I |
0019 203-90014 6.000 STA | 5500.00000 33000.00] 5500.00000 33000.00]
LINEAR GRADING I I |
0020 205-06933 36.000 EACH | 56.10000 2019.60] 55.00000 1980.00]
TEMPORARY DITCH INLET PROTECTION I I |
0021 205-06936 225.000 TON | 30.00000 6750.00] 30.00000 6750.00]
TEMPORARY SEDIMENT TRAP I I |
0022 207-08268 16275.000 SYS | 8.60000 139965.00] 8.60000 139965.00]
SUBGRADE TREATMENT, TYPE IV I I |
0023 211-02050 475.000 CYS | 16.48000 7828.00] 26.75000 12706.25]
B BORROW I I |
0024 211-02060 67.000 CYS | 26.75000 1792.25] 26.75000 1792.25]
B BORROW FOR STRUCTURE BACKFILL I I |
0025 213-04324 685.000 CYS | 101.50000 69527.50] 91.50000 62677.50]
FLOWABLE FILL I I |
0026 301-07448 968.000 TON | 19.88000 19243.84] 34.50000 33396.00]
COMPACTED AGGREGATE, NO. 53, BASE I | |
0027 302-06464 4070.000 CYS | 24.45000 99511.50] 2525000 102767.50]
SUBBASE FOR PCCP I I |
0028 303-07449 543.500 TON | 25.37000 13788.60] 35.00000 19022.50]
COMPACTED AGGREGATE, NO. 73 I | |
0029 304-07490 100.000 TON | 125.00000 12500.00] 125.00000 12500.00]
HMA PATCHING, TYPE B I I |
0030 304-07493 250.000 TON | 65.00000 16250.00] 65.00000 16250.00]
WIDENING WITH HMA, TYPE B I | |
0031 306-08033 11467.000 SYS | 1.00000 11467.00] 0.80000 9173.60]
MILLING, ASPHALT, 1 IN. I I |
0032 306-08043 800.000 SYS | 1.20000 960.00] 2.55000 2040.00]
MILLING, TRANSITION I | |
0033 402-07433 993.000 TON | 52.00000 51636.00] 52.00000 51636.00]
HMA SURFACE, TYPE B I I |
0034 402-07438 1324.000 TON | 43.00000 56932.00] 43.00000 56932.00]
HMA INTERMEDIATE, TYPE B I | |
0035 406-05520 6.000 TON | 100.00000 600.00] 100.00000 600.00]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/30/06
PAGE : 191 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,158,536.47 ROUTE : 19
CALL ORDER : 191 CONTRACT ID : R -28091-A COUNTIES : MIAMI
LETTING DATE : 03/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1374866 | )
IE & B PAVING, INC. [PRIMCO, 1INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0036 501-06914 16225.000 SYS | 37.07000 601460.75] 33.00000 535425.00]
QC/QA PCCP I I |
0038 503-05240 8219.000 LFT | 8.99000 73888.81] 9.00000 73971.00]
D-1 CONTRACTION JOINT I I |
0039 604-06070 1434.000 SYS | 38.71000 55510.14] 33.00000 47322.00]
SIDEWALK, CONCRETE I I |
0040 604-07894 203.000 SYS | 83.23000 16895.69] 100.00000 20300.00]
CURB RAMP, CONCRETE, A I I |
0041 605-06090 3638.000 LFT | 6.68000 24301.84] 7.00000 25466.00]
CURB, INTEGRAL, CONCRETE I I |
0042 605-99316 975.000 SYS | 31.79000 30995.25] 39.00000 38025.00]
CURB WALK, INTEGRAL, CONCRETE I I |
0043 610-07487 52.000 TON | 115.00000 5980.00] 115.00000 5980.00]
HMA FOR APPROACHES, TYPE B I I |
0044 610-08446 1710.000 SYS | 37.07000 63389.70] 36.00000 61560.00]
PCCP FOR APPROACHES, 6 IN. I I |
0045 610-08462 3355.000 SYS | 37.07000 124369.85| 33.00000 110715.00]
PCCP FOR APPROACHES, 8 IN. I I |
0046 611-06497 7.000 EACH | 153.00000 1071.00] 150.00000 1050.00]
MAILBOX ASSEMBLY, SINGLE I I |
0047 615-06520 3.000 EACH | 459.00000 1377.00] 450.00000 1350.00]
MONUMENT, RE-ESTABLISH I | |
0048 616-02320 90.000 SYS | 3.80000 342.00] 3.80000 342.00]
GEOTEXTILES I I |
0049 616-06405 71.000 TON | 27.00000 1917.00] 27.00000 1917.00]
RIPRAP, REVETMENT I | |
0050 621-06559 866.000 SYS | 0.90000 779.40] 0.88000 762.08]
MULCHED SEEDING, R I I |
0051 621-06575 6856.000 SYS | 4.22000 28932.32] 4.17000 28589._52|
SODDING, NURSERY I | |
0052 714-06170 17.000 LFT | 950.00000 16150.00] 950.00000 16150.00]
CONCRETE CULVERT EXTENSION, PRECAST I I |
REINFORCED CONCRETE BOX SECTIONS, I I |
0053 714-26708 102.000 LFT | 610.00000 62220.00] 610.00000 62220.00]
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 8 FT. X 4 FT. I I |
0054 715-05028 528.000 LFT | 37.00000 19536.00] 37.00000 19536.00]
PIPE, TYPE 2, CIRCULAR, 12 IN. I | |
0055 715-05048 10.000 LFT | 3.70000 37.00] 3.70000 37.00]
| | |

PIPE, TYPE 4, CIRCULAR, 6 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/30/06
PAGE : 191 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,158,536.47 ROUTE : 19
CALL ORDER : 191 CONTRACT ID : R -28091-A COUNTIES : MIAMI
LETTING DATE : 03/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 l 2 ) 35-1374866 | )
IE & B PAVING, INC. [PRIMCO, 1INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0056 715-05118 1873.000 LFT | 37.00000 69301.00] 37.00000 69301.00]
PIPE, TYPE 1, CIRCULAR, 12 IN. I I |
0057 715-05119 76.000 LFT | 41.00000 3116.00] 41.00000 3116.00]
PIPE, TYPE 1, CIRCULAR, 15 IN. I I |
0058 715-05121 651.000 LFT | 43.00000 27993.00] 43.00000 27993.00]
PIPE, TYPE 1, CIRCULAR, 18 IN. I I |
0059 715-05152 293.000 LFT | 43.00000 12599.00] 43.00000 12599.00]
PIPE, TYPE 2, CIRCULAR, 18 IN. I I |
0060 715-05422 61.500 LFT | 127.00000 7810.50] 127.00000 7810.50]
PIPE, SLOTTED DRAIN, 12 IN. I I |
0061 715-05597 3.000 LFT | 137.00000 411.00] 137.00000 411.00]
PIPE EXTENSION, CIRCULAR, 24 IN. I I |
0062 715-05756 28.000 LFT | 75.00000 2100.00] 75.00000 2100.00]
PIPE EXTENSION, CIRCULAR, 12 IN. I I |
0063 715-46000 10.000 EACH | 350.00000 3500.00] 350.00000 3500.00]
PIPE END SECTION, 12 IN. I I |
0064 715-46010 2.000 EACH | 392.00000 784.00] 392.00000 784.00]
PIPE END SECTION, 18 IN. I I |
0065 715-46020 1.000 EACH | 525.00000 525.00] 525.00000 525.00]
PIPE END SECTION, 24 IN. I I |
0066 718-06532 3281.000 LFT | 0.71000 2329.51] 0.75000 2460.75]
VIDEO INSPECTION FOR UNDERDRAINS I I |
0067 718-34010 6618.000 LFT | 7.65000 50627.70] 7.65000 50627.70]
PIPE, UNDERDRAIN, PERFORATED, 0.064 IN. | I |
6 IN. I | |
0068 718-52610 595.900 CYS | 28.50000 16983.15] 28.50000 16983.15]
AGGREGATE FOR UNDERDRAINS I I |
0069 720-44000 8.000 EACH | 280.00000 2240.00] 280.00000 2240.00]
CASTING, ADJUST TO GRADE I I |
0070 720-45115 2.000 EACH | 1975.00000 3950.00] 1975.00000 3950.00]
INLET, A8, MODIFIED I I |
0071 720-45145 5.000 EACH | 2080.00000 10400.00] 2080.00000 10400.00]
INLET, J10, MODIFIED I I |
0072 720-45235 1.000 EACH | 1950.00000 1950.00] 1950.00000 1950.00]
CATCH BASIN, E7 I I |
0073 720-45240 13.000 EACH | 224500000 29185.00] 2245.00000 29185.00]
CATCH BASIN, J10 I I |
0074 720-45315 2.000 EACH | 2340.00000 4680.00] 2340.00000 4680.00]
| | |

CATCH BASIN, A8, MODIFIED



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/30/06
PAGE : 191 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,158,536.47 ROUTE : 19
CALL ORDER : 191 CONTRACT ID : R -28091-A COUNTIES : MIAMI
LETTING DATE : 03/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1374866 | )
IE & B PAVING, INC. [PRIMCO, 1INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0075 720-45335 7.000 EACH | 1950.00000 13650.00] 1950.00000 13650.00]
CATCH BASIN, E7, MODIFIED I I |
0076 720-45340 6.000 EACH | 2440.00000 14640.00] 2440.00000 14640.00]
CATCH BASIN, J10, MODIFIED I I |
0077 720-45410 1.000 EACH | 2480.00000 2480.00] 2480.00000 2480.00]
MANHOLE, C4 I I |
0078 720-45510 8.000 EACH | 3000.00000 24000.00] 3000.00000 24000.00]
MANHOLE, C4, MODIFIED I I |
0079 801-04308 8.000 EACH | 252.96000 2023.68] 248.00000 1984.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0080 801-06203 430.000 LFT | 0.30000 129.00] 0.30000 129.00]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0081 801-06207 430.000 LFT | 0.70000 301.00] 1.15000 494 _50]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0082 801-06625 32.000 EACH | 71.40000 2284 .80 70.00000 2240.00]
DETOUR ROUTE MARKER ASSEMBLY I | |
0083 801-06640 44.000 EACH | 132.60000 5834.40] 130.00000 5720.00]
CONSTRUCTION SIGN, A I I |
0084 801-06645 2.000 EACH | 30.60000 61.20] 30.00000 60.00]
CONSTRUCTION SIGN, B I | |
0085 801-06775 LUMP |  21084.58000 21084.58]  78507.46000 78507.46]
MAINTAINING TRAFFIC I I |
0086 801-07118 132.000 LFT | 12.24000 1615.68| 12.00000 1584.00]
BARRICADE, 111-A I I |
0087 801-07119 96.000 LFT | 12.24000 1175.04] 12.00000 1152.00]
BARRICADE, 111-B I I |
0088 802-05705 615.000 LFT | 8.16000 5018.40]| 8.00000 4920.00]
SIGN POST, SQUARE, 2, UNREINFORCED I I |
ANCHOR BASE I | |
0089 802-76025 150.000 SFT | 15.30000 2295.00] 15.00000 2250.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0090 802-91122 9.000 EACH | 40.80000 367.20] 40.00000 360.00]
SIGN, GROUND MOUNTED, RESET I I |
0091 808-06712 2253.500 LFT | 0.12000 270.42] 0.12000 270.42]
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0092 808-06713 11878.000 LFT | 0.12000 1425_36] 0.12000 1425_36]
| | |

LINE, PAINT, SOLID, WHITE, 4 IN.



TESTING FOR CONTAMINATED MATERIALS ,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/30/06
PAGE : 191 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,158,536.47 ROUTE : 19
CALL ORDER : 191 CONTRACT ID : R -28091-A COUNTIES : MIAMI
LETTING DATE : 03/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
I 1 ) 35-1139301 IC 2 ) 35-1374866 | )
IE & B PAVING, INC. [PRIMCO, 1INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0093 808-06714 6650.000 LFT | 0.12000 798.00] 0.12000 798.00]
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0094 808-75067 289.500 LFT | 11.73000 3395.84] 11.50000 3329.25|
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | I |
STOP LINE, 24 IN. I | |
0095 808-75069 176.000 LFT | 3.06000 538.56] 3.00000 528.00]
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | I |
CROSSWALK LINE, 6 IN. I I |
0096 808-75996 43.000 EACH | 11.00000 473.00] 11.00000 473.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0097 808-75998 160.000 EACH | 21.42000 3427.20] 21.00000 3360.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0098 202-74035 36.000 EACH | 25.50000 918.00] 25.00000 900.00]
SIGN, REMOVE I I |
0099 202-05571 1.000 EACH | 510.00000 510.00] 112.80000 112.80]
TESTING FOR WASTES I | |
0100 501-06727 LUMP | 1359.33000 1359.33] 500.00000 500.00]
CORING, PCCP I I |
0101 621-01004 1.000 EACH | 255.00000 255.00] 250.00000 250.00]
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I | |
0102 202-05823 2.000 EACH | 5040.00000 10080.00] 7760.00000 15520.00]
UNDERGROUND STORAGE TANK, REMOVE AND I I |
DISPOSE, UNDER 3000 GAL LONS CAPACITY | I |
0103 202-08430 1500.000 GAL | 0.10000 150.00] 0.48000 720.00]
REGULATED MATERIALS, REMOVE, B I I |
0104 202-08431 1500.000 GAL | 0.51000 765.00] 0.06000 90.00]
REGULATED MATERIALS, TRANSPORT, B I I |
0105 202-08429 1500.000 GAL | 0.41000 615.00] 0.72000 1080.00]
REGULATED MATERIALS, DISPOSE, B I I |
0106 202-05550 140.000 CYS | 8.16000 1142_40] 26.93000 3770.20]
REGULATED MATERIALS, REMOVE, C I I |
0107 202-05555 140.000 CYS | 13.77000 1927.80] 2456000 3438.40]
REGULATED MATERIALS, TRANSPORT, C I I |
0108 202-05545 140.000 CYS | 45_90000 6426.00] 40.84000 5717.60]
REGULATED MATERIALS, DISPOSE, C I I |
0109 204-92222 12.000 EACH | 188.70000 2264.40] 112.80000 1353.60]
| | |
| | |

TPH(SOIL), 24 HOUR RETURN



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/30/06
PAGE : 191 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,158,536.47 ROUTE : 19
CALL ORDER  : 191 CONTRACT ID : R -28091-A COUNTIES : MIAMI
LETTING DATE : 03/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1374866 1C )
IE & B PAVING, INC. [PRIMCO, 1INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0110 202-07602 4.000 EACH | 188.70000 754.80] 105.60000 422_40]
TESTING FOR WASTE, B , MTBE AND | | |
BTEX(WATER), 24 HOUR RETURN | | |
SECTION TOTALS I $ 2,696,186.00] $ 2,715,624.76] $
------------------------------------------ A
CONTRACT TOTALS | $ 2,696,186.00] $ 2,715,624.76] $




LOCATION NO. 2

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/30/06
PAGE : 671 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  247,402.00 ROUTE : VARIOUS
CALL ORDER : 671 CONTRACT ID : M -28518-A COUNTIES : BARTHOLOMEW MONROE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT SCOTT
CONTRACT TIME : 06/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1657131 MICHIANA CONTRACTING INC $ 199,042.00 100.0000%
2 35-0821499 DREW, JAMES H. CORPORATION $ 209,155.09 105.0809%
3 35-0392360 HOOSIER COMPANY, INC. $ 209,876.00 105.4431%
IC 1 ) 35-1657131 IC 2 ) 35-0821499 IC 3 ) 35-0392360
IMICHIANA CONTRACTING INC IDREW, JAMES H. CORPORATION  |HOOSIER COMPANY, INC.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  INSTALLATION OF ROAD WEATHER INFORMATION SYSTEM
| |
0001 105-07038 4.000 MOS | 1680.00000 6720.00] 1500.00000 6000.00]| 1420.00000 5680.00
FIELD OFFICE, A I I |
0002 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0003 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0004 110-01001 LUMP |  13900.00000 13900.00] 9577.37000 9577.37] 8900.00000 8900.00
MOBILIZATION AND DEMOBILIZATION I I |
0005 210-08372 1.000 EACH | 52500.00000 52500.00] 48973.26000 48973.26]  60800.00000 60800.00
ROADWAY WEATHER INFORMATION SYSTEM , I I |
LOCATION NO. 1 I | |
0006 210-08372 1.000 EACH | 56000.00000 56000.00]  48973.26000 48973.26]  67800.00000 67800.00
ROADWAY WEATHER INFORMATION SYSTEM , I I |
LOCATION NO. 2 I I |
0007 210-08372 1.000 EACH |  54400.00000 54400.00]  48973.26000 48973.26]  59400.00000 59400.00
ROADWAY WEATHER INFORMATION SYSTEM , I I |
LOCATION NO. 3 I I |
0008 801-06640 9.000 EACH | 180.00000 1620.00] 157.50000 1417.50] 312.00000 2808.00
CONSTRUCTION SIGN, A I | |
0009 801-06775 LUMP | 100.00000 100.00]  17923.86000 17923.86] 2700.00000 2700.00
MAINTAINING TRAFFIC I I |
0010 805-02971 LUMP | 6200.00000 6200.00] 9104.86000 9104.86| 408.00000 408.00
ELECTRICAL SERVICE , LOCATION NO. 1 I | |
0011 805-02971 LUMP | 5500.00000 5500.00] 9104.86000 9104.86| 970.00000 970.00
| | |

ELECTRICAL SERVICE ,



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/30/06

PAGE : 671 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 247,402.00 ROUTE : VARIOUS
CALL ORDER 671 CONTRACT ID : M -28518-A COUNTIES : BARTHOLOMEW MONROE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT SCOTT

SET-ASIDE :

( 1 ) 35-1657131
M

IC 2 ) 35-0821499
ICHIANA CONTRACTING INC ID
|

IC 3 ) 35-0392360
REW, JAMES H. CORPORATION  [H
|

OOSIER COMPANY, INC.
LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
______________________________________________________________________ e
ELECTRICAL SERVICE , LOCATION NO. 3
SECTION TOTALS $ 199,042.00] $ 209,155.09] $ 209,876.00
______________________________________________________________________ e

I
I
I
|
+
0012 805-02971 LUMP | 2100.00000 2100.00] 9104.86000 9104.86] 408.00000 408.00
I
|
+
I

CONTRACT TOTALS

$ 199,042.00] $ 209,155.09] $ 209,876.00




